

ENGINEERING FEE BREAKDOWN
FOR EACH PROJECT

WATER TREATMENT PLANT

Estimated Construction Cost:	\$3,500,000	
Rural Development Fee Schedule:	<u>6.40 %</u>	
Lump Sum Engineering Fee:	\$ 224,000	
Estimated Construction Time:	450 calendar days (60 weeks)	
Resident Inspector:	50 hours per week	
Maximum Fee:	\$90,000	
Total Maximum Construction Inspection Fee:	\$96,750	say: \$97,000

RAW WATER INTAKE FACILITY

Estimated Construction Cost:	\$615,000	
Rural Development Fee Schedule:	<u>8.30%</u>	
Lump Sum Engineering Fee:	\$ 51,000	
Estimated Construction Time:	180 calendar days (24 weeks)	
Resident Inspector:	40 hours per week	
Maximum Fee:	\$ 28,800	
Total Maximum Construction Inspection Fee:	\$31,500	say: \$32,000

WATER TRANSMISSION LINE

Estimated Construction Cost:	\$1,720,000	
Rural Development Fee Schedule:	<u>7.15%</u>	
Lump Sum Engineering Fee:	\$122,980	say: \$123,000
Estimated Construction Time:	300 calendar days (40 weeks)	
Resident Inspector:	40 hours per week	
Maximum Fee:	\$48,000	
Total Maximum Construction Inspection Fee:	\$ 53,000	